
 

UNIVERSITY OF KASHMIR 
 

Office of the Executive Engineer, Construction Division 
 

NOTICE INVITING E-TENDER(DOUBLE COVERSYSTEM) 

 

NITNo.F(E.Tend) (Const. St B&G Hostel)(UCD)/KU/56/23   DATED:18-12-2023 

For and on behalf of the University of Kashmir, e-tenders (In single cover system) areinvited 

on Percentage (%age) Basisfrom approved and eligibleCivilContractors registered with J&K 

Govt.,CPWD, Railwaysandother State/U.T/ CentralGovernmentsforthefollowing works:- 

PositionofAAA: -Accorded,  
Positionof funds: -Available. 
Position of Technical Sanction:- Accorded 
 

1. TheBiddingdocumentsconsistingofqualifyinginformation,eligibilitycriteria,specifications,Drawings,billofq
uantities(B.O.Q), Setoftermsandconditionsofcontract and other details can be seen/downloaded from the 

departmental website www.jktenders.gov.inasperscheduleofdatesgivenbelow·- 
 

 
 

2. Bids must be accompanied with cost of Tender document (as mentioned above) in shape of e-
Challanwhich can be downloaded from http://egov.uok.edu.in/echallanin terms of soft copies with the 

e-bid 

3. Note: -The Bidders are advised to read all conditions laid down in the NIT and SBD carefully before 

uploading softcopy any short fall found in the soft copy the tender shall be rejected. 
4. The Earnest money in favour of unsuccessful / Non-responsive bidders shall be released only after 

ensuring submission of Tender document Fee in original, (e-challan). Failure of submission of Tender 

document fee by the bidder using the site shall entail him for blacklisting. 

 

S.No 

 

Nomeof Work 
Adv.Cost 

(Rs.lnLocs) 

Cost of 

T/Doc. 

(InRs} 

Earnest

Money 

( in Rs.) 

Time 

ofcompletio

n 

M.HofAccount Class 

OfCon

tactor 

1. 2 3 4 5 6 7 8 

 
1. 

Construction of Hostel for 
ST/G&B at South 
Campus. 

800.00 

 
11000 

 

16,00,000/- 24- Months 
 

“Capex Budget” 

 

“AAY/ 
Special 

Class” 

 

 
. 

” 

1. Date of Issue of Tender Notice 20/12/2023 

2. Period of downloading of bidding documents From 20/12/2023, to  08/01/2024, 6.00 P.M 

3. Bid submission Start Date 20/12/2023 

4. Bid Submission End Date 08/01/2024up to 6.00 P.M 

5. 
Date for pre bid meeting to be conducted in the office 

chamber of the executive engineer. 
22-12-2023 

6. Date & time of opening of  Technical Bids (Online) 09/01/2024in the office  chamber of Registrar 

http://www.jktenders.gov.in/
http://egov.uok.edu.in/echallan


 

 

(Note: - Scan all the documents on 100 dpi with black and white option.) 

 
 

4.1 The successful bidder (L-1) shall have to Submit CDR and e-challan in original in the office of the 

undersigned before allotting the work or issuance of Supply order. 

Note: -The Dateof EMDmust be between the date of start of bid and Bid Submission and date. Any deviation 

shall render the bidder as Non-responsive. 
(Note: - Scan all the documents on 100 dpi with black and white option.) 

5. The dateandtimeofopeningof Financial Bids of a responsive bidder shallbe 

notifiedonWebSitewww.jktenders.gov.in andconveyedtothebiddersautomaticallythroughane-

mailmessageontheire-mailaddress. 

6. Thebidsfortheworkshallremainvalidforaperiodof120daysfromthedateofopeningofTechnicalbids. 

7 .  Theearnestmoneyshallbeforfeitedlf:- 

a ) Anybidder/tendererwithdrawshisbid/tenderduringtheperiodofbidvalidityormakesanymodificationsintheterms

andconditionsofthebid. 

b) Failure of Successful bidder to furnish the required performance security within the specified timelimit.  

c) Failure of Successful bidder to execute the agreement within 28 days after fixation of contract. 

d) The tenders without E.Challan and EMD shall be summarily rejected. No exemption for EMD and 

E.Challan will be entertained. 

 

6(A).Instructiontobiddersregardinge-tenderingprocess 

6.1 Bidders are advised to download bid submission manual from the "Downloads" option as wellas 
from"BiddersManual   Kit" onwebsitewww.jktenders.gov.intoacquaintbidsubmissionprocess. 

6.2 Toparticipateinbiddingprocess,biddershavetoget'DigitalSignatureCertificate(DSC) 

asperinformationTechnologyAct-2000.BidderscangetdigitalcertificatefromanyapprovedVendor. 

6.3 

ThebiddershavetosubmittheirbidsonlineinelectronicformatwithdigitalSignature.Nobidwillbeacceptedinphysi

calform. 

6.4 BidswillbeopenedonlineaspertimeschedulementionedinPara-1. 

6.5 Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides, 

originaldocuments related to the bid shall be submitted by L1 before issuance of Allotment in his favour. 

 

6.6. Biddersmustensuretouploadscannedcopiesofallnecessarydocuments including, tender documents fee in terms 

of soft copies and all other documents required as per NIT with technical bid. No document (s) which 

has/have not been uploaded shall be entertained for technical evaluation in the form of hard copy. 

However in case of any clarification the bidders have to produce original documents in support of soft 

copies if need arises. 

Note: -Scanallthedocuments on100 dpiwithblackandwhiteoption. 
 

6.6(a) Bidders should note that if the documents uploaded/submitted on the basis of which the contract 

has been awarded are found forged/fake/not genuine at any time, the contract shall be cancelled and 

the contractor/bidder shall be recommended for blacklisting and debarred from taking part in 

tendering inUniversity of Kashmir/Other Departments for a period of one year in the first instance, 

besides the performance security deposited for the said work shall be forfeited.  

7. Thedepartmentwill notbe responsible fordelay inonline submission due to any reasons. 

8. For item rate method the unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and 

the rates quoted shall be deemed to include price escalation and all taxes upto completion of the work. 

Deduction on account of taxes shall be made from the bills of the contractor on gross amount of the bill as 

per the rates prevailing at the time of recovery. 

http://www.jktenders.gov.into/


 

9. The %age rate method requires the bidderto quote a percentage above/below/atparat the bottom of the 

BOQ percentage template for the work.Thepercentagequotedby thebiddershallbedeemedto 

includepriceescalation andalltaxesuptocompletionofthework. 

Deductiononaccountoftaxesshallbemadefromthebillsofthecontractorongrossamountofthebillaspertheratespr

evailingatthetimeofrecovery. 

10. Bidders are advised not to make any change in BOQ (Bill of 

Quantities)contents.Innocasetheyshouldattempttocreatesimilar BOQ manually. 

11. Bidders are advised to use "My Documents" area in their user on JK Tendering portal to store such 

documents as are required. 

S . N o .  N a m e  o f  

W o r k  a s  p e r  N I T  

Ad v e r t i s e d  

Am o u n t  i n  

l a c s .  

F i n a n c i a l  T u r n o v e r  r e q u i r e d  S i m i l a r  N a t u r e  o f  wo r k s  a s  

Co n t r a c t o r  

 

Re m a r k s  

 

1 .  

 

 

 

 

 

Const ruction 

of  Hostel  for 

ST/G&B at 

South Cam pus  

 

 

 

 

 

 

 

 

 

 

80 0 .0 0  

As per  condi t ion of  

cont ract  

Average  Annual  

Financia l  Turnover  

should  be  a t  leas t  50% 

of the  Ad ver t i sed Cos t  

dur ing Las tYears.  

1 .  The Cont ractor  

sha l l  upload 

cer t i fi ca te / s  from the 

appropr ia te  author i ty 

of ha ving successful l y 

comple tedsingle 

similar nature of 

work not  l ess  than 

80% of Ad ver t i sed 

Cos t  or  two similar 

nature of works  

of va lue  not  l ess  than 

50% of Ad ver t i sed 

Cos t  or  three 

similar nature of  

worksn ot  l ess  than 

40% of Ad ver t i sed 

Cos teach work  

executed during the 

l as t  7 -years .  A 

re levant  comple t ion 

cer t i fi ca te  clear ly 

indica t ing da te  of s t a rt  

and da te  of comple t ion 

of the  work/ s  a lon g 

wi th  al lotment  le t te rs 

to th i s e ffect  fr om the 

a l lot t ing author i ty 

should  be  uploaded b y 

the  par t i cipat ing 

bidder.  

Twocov

ersys te

m.  

 
 
Bid Capacity Applicable for the works costing more than Advertised cost.  
12. Bidders who meet the minimum qualification criteria will be qualified only if their bid capacity  is more than the total value of 

advertised amount. The available bid capacity will be calculated as under:-  
Y ear  Be for e  M ult ip ly in g f a ct or  

One  1. 0 8  

T wo  1. 1 6  

T hre e  1. 2 5  

Fo ur  1. 3 6  

Fiv e  1. 4 6  

Si x  1. 5 8  

Sev en  1. 7 1  

 

 



 

Assessed Available Bid Capacity = (A x N x M - B), Where  
A = Maximum value of Civil Engineering works executed in any one year during the last Five years                  

     (Updated to the current price level @8% per annum) taking into account the completed as well as works in 

progress.  

N = Number of years prescribed for completion of the works for which bids are invited.  
M=2  

B = Value at current price level of the existing commitments and on-going works to be completed during the 

next years (Period of completion of the works for which bids are invited).  
 

13. Qualification Information: 
13.1 Report of financial standing of bidder such as profit and loss statement, Balance sheet & Auditors report, 

ITR/TDS of last 05 financial years. 

13.2  Availability (either owned or leased or hired) of key items of contractor's equipment essential for carrying 

out the works 

S.No. Type of equipment Nos 

1.  
Transit Mixer 02 

2.  
Concrete Pump. 01 

3.  
Batching plant 01 

4.  
Tipper 02 

5.  
Excavator 01 

6.  
Lift Mixer 01 

7.  
Mixer 02 

8.  
Vibrator 04 

9.  
Generator (125 KVA) 01 

10.  
Welding Machine 01 

11.  
Dewatering Pump 100 mm 01 

12.  
Water resistant shuttering ply 1000 Sqm 

13.  
Field Test Lab. (with all the testing equipment for quality control) 01 

14.0 Qualifications and experience of key personnel required for administration and execution of the contract with bio-

data.  

S.No. Personnel Qualification Nos. 

1 Civil Engineer Degree Holder/Diploma holder 01 

2 Works Supervisor I.T.I / 10+2  02 

3 
Engineering Lab. 

Technician 
I.T.I 01 

14.1 Evidence of access to line (s) of credit and availability of other financial resources/facilities [ten percent (10%) of 

proposed contract value certified by bankers (Scheduled / Nationalized Bank). 

14.2 Proposed programme (work method, schedule and charts). 

14.3 Information regarding Value at current price level of the existing commitments and on-going works to be completed 

during the next years (Period of completion of the works for which bids are invited).  



 

15.0 Price escalation and Taxes: No price escalation shall be permissible. The deduction on account of 

taxes shall be made for the bills of the contractor for the gross amount of the bill as per the rates prevailing 

at the time of recovery. 

16.0 Biddersareadvisedtouse"My Documents" areaintheiruserone-

Tenderingportaltostoresuchdocumentsasarerequired. 

17.0 In case of CRF and any other specified project. The relevant guidelines standard bidding document 

shall be followed. 

 

18.0 Instructions to Bidder(ITB) 

 

18.1 All bidders shall upload the following information and documents along with qualification 

criteria/qualificationinformationwiththeirbids:- 

a) All bidders shall upload 

Copiesoforiginaldocumentsdefiningconstitution/legalstatus,placeofregistrationandprincipalplaceofBusin

ess with Cell No. and correspondence address. 

b. Registration Card duly renewed/valid for the year 2022-23. 

c. All bidders shall upload verification certificate from concerned Chief Engineer/ Superintending 

Engineer of Enlistment Registration Card. 

d. All bidders shall upload e-challan and EMD as per NIT. 

e. All bidders shall upload Valid GSTIN Registration& PAN Card.  

f. All bidders shall upload Scanned copy ofGSTIN registration and latest clearance certificate 

FORM GST-3B of the last quarter/preceding Month to the Issuance of NIT. 

 

18.2 The bidder at his own responsibility and risk should visit and examine the site of work and 

itssurroundingsbeforesubmissionof bid. 

18.3 Non attendanceofpre-bidmeetingwillnotbecauseofdisqualificationofthebidder. 

18.4 Alldocumentsrelatingtothebidshallbe intheEnglishLanguage. 

 

GeneralConditionsofContract:- 

19.1 The date of start of the work shall be reckoned within one week from the date of issuance 

ofLOI/Contractallotmentasthecasemaybe. 

20.0 Penalty for delay in completion: - ln case of delay in completion of work beyond stipulated 
periodofcompletion,penaltyup tomaximumof 10%ofthecontractshallbeimposed. 

20.1  Time extension:-Suitable time extension shall be granted in case of increase in scope of workandinthe 

eventofdelaybeyondcontrolof contractortobedeterminedbythedepartment. 

21.0 Advance Payments:-No mobilization advance/equipment advance shall be paid. 

22.0SecuredAdvance:-Nosecuredadvanceisadmissible. 

23.0 Schedule of Payment:-The payment schedule shall be fixed after award of contract in favour 

ofsuccessful bidder, on the basis of availability of funds and value of work executed, shall bedeterminedbythe 

Engineer. 

24.0 Amendmentofbiddingdocument:-Beforethedeadlineforsubmissionofbids theemployermay 

modifythebiddingdocuments byissuingAddendum. 

25.0 (a) The tender receiving authority reserves the right to accept or reject any tender or all 

tenderswithoutassigninganyreasonthereof. 

25.0  (b)The Employer reserves the right to accept or reject any bid and to cancel the bidding process and 

reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the 

affected bidder or bidders or any obligations to inform the affected bidder or bidders of the grounds for 

the  

26.0 Employer’s action. 



 

27 Restorationofwork:-Oncompletionofcontractthecontractorshallberesponsibletoremoveallun-

usedmaterialandrestoreallworkinitsoriginalpositionathisowncost. 

28 Traffic regulations:-The contractor is bound to adhere to traffic regulations as is applicable 
fromtimetotimeandensurearrangementsofsmoothregulationoftrafficduringexecutionofwork. 

29 Arbitration:-Thearbitrationshall beconductedinaccordancewith thearbitration procedurestated in the J&K 

Conciliation andArbitration Act No:-xxxv of 1997issued vide SRO No:-403videNotificationof J&KGovt., 

"LawDepartment"11thDecember-I997. 

 

30 Defect Liability period:- The DLP shall be Calculated fromdateofcertified   completion   ofworkandperiod shall be 

12 months. The defects noticed in the work during execution or D.L.P.shall becorrectedbytheContractor within the 

length of time specified by the Engineer. If thecontractordoesnot correct the defects pertaining to D.L.P. to the 

satisfaction of the Engineerwithinthe timespecified,theEngineerwillassessthe cost of having the defects corrected 

andcontractorwillpaythisamountoncorrectionofdefects. 

31 The date of start of work shall be reckoned within 07 (seven) days from the date ofissuance ofallotment/ 

Letter of    intent.  

32 In case the agency fails to execute the work, the performance security in the shapeof CDR/FDR/BG and 

normal deposit shall 

beliableforforfeiturebesidesinitiatingotherpunitiveactionsagainstthedefaulterwithoutservinganynotice. 

ALLKEYCONSTRUCTIONMATERIALshallhavetobestrictlyasperprescribedspecificationsandapprovaloftheEngineerIn

-charge. 

33 TheEarnest Money of the Successful shallbereleasedaftersuccessfulcompletionofDLP 

Failureonpartofthecontractortofulfillhisobligationsofmaintenanceschedulesshallresultinforfeitureofthedeposits 

heldforthis purposeaswellastheCDR/FDR/BGforthis work. 
 

34 Safety:-Thecontractorshallberesponsibleforsafetyofallactivities at siteofwork. 

35 Discoveries:-

Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthesiteshallbethepropertyof 

theGovt. 

36 Tests:-

Thecontractorshallbesolelyresponsibleforcarryingoutthemandatorytestsrequiredforthequalitycontrolathisowncost. 

37 Termination: -Theemployermayterminatethecontractifthecontractorcausesafundamentalbreachofthecontract. 

38 Fundamentalbreachofcontractwillinclude:- 

a) ContinuousstoppageofWorkforaperiodof 30dayswithoutauthorizationofEngineerin-charge. 

b) Contractorisdeclaredbankrupt. 

c) Anyevidenceofinvolvementofcontractorincorruptpractices. 

d) If the contractor indulges in willful disregard of the quality control measures put in place by thedepartment. 

e) Contractordelays thecompletionofworkbeyondstipulatedtimeofcompletion. 

f) Pursuant to the processof termination of defaulted contract, the employer reserves the right 

toinvitefreshtenderforthebalanceworkattheriskandcostofdefaultingcontractor. 

g) If in case contractor failed to start /complete the work, within the stipulated time period, his Performance Security 

shall be forfeited after termination of the contract. Besides, the contractor shall bedebarredfromtaking part in 

tendering of worksinR&BDepartment/other departmentsfor a period of oneyear. 

h) Unbalanced Bid:- In case bid of the lowest bidder is found unbalanced, the successful bidder shall 
have to produce additional performance security in shape of CDR/ FDR /B.G within (7) days after opening of 

price bids, as per following break-up:- 

S

S.No 

Percentage of unbalance bid viz., advertised cost on account of 

Low rates 

Additional 

Performance Security 

0
1. 

Upto and including 15% below Nil 

0

2. 
Greater than 15%and up to 20% below. 5% 

0

3. 
Greater than 20% and up to 25% below.  10% 

0
4. 

Greater than 25% to 30% below 15% 

0

5. 
Greater than 30% below.  20% 

Additional security shall be released after successful completion of work. 

In case the rate/Rates quoted by the contactor to any item/items in the bill of quantities has/have been found higher 

than the estimated rate, then contractor will be called for negotiation of rate or will be allotted on the basis of 

calculations made as per book of analysis of rates 2016 CPWD keeping in view the present market rate.  



 

39 Major Labour Laws applicable to establishmentengaged inbuildingandotherconstructionWork:- 

a) Workmencompensationact1923. 

b) PaymentofGratuityAct 1972. 

c) EmployeesP.F.andMiscellaneousProvisionAct1952. 

d) MaternityBenefitsAct1951. 

e) ContractLabour(Regulation&Abolition)Act1970. 

f) MinimumWagesAct1948. 

g) PaymentofWagesAct1936. 

h) Equal remuneration Act 1979. 

i) PaymentofbonusAct1965. 

j) IndustrialdisputesAct1947. 

k) IndustrialemploymentstandingordersAct 1946. 

l) TradeUnionAct1926. 

m) ChildLabour(Prohibition&Regulation)Act1986. 

n) InterStateMigrantworkmen's(Regulationofemployment&Conditionsof service)Act1979. 

o) TheBuildingandotherConstructionworkers(RegulationofemploymentandConditionofservice)Act1996andtheCensus

Actof 1996. 

p) FactoriesAct1948. 

q) CompliancewithLabourRegulationLawsofJ&K. 

40 Specification/QualityControl:- 

A) AllitemsofworksshallconformtospecificationsasperIRC/MORTH/NBO/CPWD/SSRIAnyotherprescribedspecifi

cations. 

B) All items should be approved by the concerned Department before use. 

C) Certification of Material shall be submitted for reference and record. 
 

41 Insurance:- Insurance cover to LabourI Machinery I Work I Plant material I Equipment 

bythecontractorshallbemandatory. 
 

42 LawsGoverning theContract:-Thecontract shallbegovernedbyLaws oftheland. 

Court's Jurisdiction:-In case of disputes/differences between contractor and Department 

thejurisdictionshallbeJ&K. 
 

43 TimeExtension:- 

a) TheworkistobecompletedwithinthetimelimitspecifiedintheNITandthetimeofcompletionwill alsoincrease 

I decrease in proportion with additional I 

deletedquantumofworkdependingupontheactualquantumofwork. 

b) Request for extension of time shall be made by thecontractorinwritingnotlaterthanfifteendaysof 

happening of the event causing delay. The contractor shall also indicate in such a 

requesttheperiodforwhichextensionisdesired. 

c) Abnormal /bad weather or Serious loss or damage by fire or Civil commotion, strike or lockout(other 

than among the labour engaged by the contractor) affecting any or the trades employed onthe work, or 

Non availability of departmental stores.  

d) Any other cause which in the absolutediscretionof theacceptingauthorityisbeyondthecontractor'sdesire. 

e) On contractor's representation based on the grounds as detailed above the time for completion 

oftheworkmaybeextendedby aperiodconsideredreasonablebytheDepartment. 

f) Extension oftimeshallbealsoadmissibleintheeventoftemporarysuspensionofwork. 
 

10. Thetender/bid isliableto rejection ifitdoesnotfulfilltherequirementsaslaid down in NIT. 

AllothertermsconditionsareasperPWDForm25(DoubleagreementForm)anddetailed N      ITissuedvidethisofficeNo. 

F(E.Tend) (Const. St B&G Hostel)(UCD)/KU/56/23DATED:18-12-2023. 
 

 
 

 
 

ExecutiveEngineer 

NITNo.F(E.Tend) (Const. St B&G Hostel)(UCD)/KU/56/23    

DATED:18-12-2023 



 

 


