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UNIVERSITY OF KASHMIR  
Office of the Executive Engineer, Construction Division 

E-TENDER NOTICE FOR ELECTRIC STAGE WORKS  FOR THE YEAR 2024-25  

For and on behalf of  the University e-tenders for Electric Stage Works for the year 2024-25 Electric(In 
Single cover system) are invited on (Percentage   % age) basis from approved and eligible Electric 
Contractors registered with Govt. of Union Territory of  J&K/ other union territories and CPWD, Railways 
and other State/Central Governments for the following:- 

 
S.No: Name of the work Earnest Money  

(L.S.)In (Rs.) 
Cost of tender 
document 
(In Rs.) 

Time and date of 
opening of tender 

Class of contract 

1.  Electric Stage Works for the Year 
2024-25 in all Campuses. 

Rs.1.00Lacs Rs.1000/- 30-03-2024 
(11.00 AM) 

AAY 

 
Position of A.A        = Accorded 
Position of funds     = Available 
 
1. The Bidding documents consisting of qualifying information, eligibility criteria, specifications, Drawings, bill 

of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded 
from the departmental website www.jktenders.gov.in as per schedule of dates given below:- 

S.No: Particulars Date and Time 
1.  Date of Issuance of Tender Notice 15-03-2024 

2.  Period of downloading of bidder documents. 15-03-2024 to 29-03-2024 (6.00 PM) 

3.  Bid submission start date. 15-03-2024   

4.  Bid submission end date. 29-03-2024 (6.00 PM) 

5.  Date and time of opening of bid (online). 30-03-2024(11.00 AM) 

 

2. . Bidders must upload scanned copies of all necessary documents including earnest money  in 
the shape of CDR / FDR/ B.G pledged to Executive Engineer, Construction Division, University of 

Kashmir and tender document fee  in the shape of e-Challan which can be downloaded 

from http://egov.uok.edu.in/echallan  in terms of soft copies with the e-bid. No 

document (s) which has / have not been uploaded up to the prescribed period shall not  be 
entertained in the form of Hard copy. However, in case of any clarification, the bidders shall 
have to produce original documents in support of soft copies if need arises  

Note:- The Date of  e-Challan must be between the date of start of bid and Bid Submission and date. 

Any deviation shall render the bidder as Non-responsive. 

 (Note: - Scan all the documents on 100 dpi with black and white option.) 

1. The date and time of opening of Financial Bids of a responsive bidder shall be notified on 

Website www.jktenders.gov.in  and conveyed       to the bidders automatically through an e-mail 

message on their e-mail address.  

2. The bids for the work shall remain valid for a period of 120 days from the date of opening 

of Technical        bids. 

3.  The earnest money shall be forfeited lf:-  

a)  Any bidder/ tenderer withdraws his bid/ tender during the  period of bid validity or makes any 

modifications in the terms and conditions of the bid. 

b) Failure of Successful bidder to furnish the required performance security within the specified 

time limit.  

http://egov.uok.edu.in/echallan
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c) Failure of Successful bidder to execute the agreement within 28 days after fixation of contract.  

d) The tenders without E.Challan and EMD shall be summarily rejected. No exemption for EMD 

and E.Challan will be entertained. 

 

6(A). Instruction to bidders regarding e-tendering process 

6.1 Bidders are advised to download bid submission manual from the "Downloads" option as well as 

from "Bidders Manual   Kit" on website www.jktenders.gov.in acquaint bid          submission process. 

 

6.2 To participate in bidding process, bidders have to get 'Digital Signature Certificate {DSC)' as per 

information Technology Act-2000. Bidders can get digital certificate from any approved Vendor. 

6.3 The bidders have to submit their bids online in electronic format with digital Signature. No bid 

will be accepted in physical form. 

6.4 Bids will be opened online as per time schedule mentioned in Para-1. 

6.5 Bidders must ensure to upload scanned copy of all necessary documents with the bid. Besides, 

original documents related to the bid shall be submitted by L1 before issuance of Allotment in his 

favour. 

 

6.6. Bidders must ensure to upload scanned copies of all necessary documents including, tender 

documents fee in terms of soft copies and all other documents required as per NIT 

with technical bid. No document (s) which has/have not been uploaded shall be 

entertained for technical evaluation in the form of hard copy. However in case of any 

clarification the bidders have to produce original documents in support of soft copies 

if need arises. 

Note: - Scan all the documents on 100 dpi with black and white option. 

 

6.6(a) Bidders should note that if the documents uploaded/submitted on the basis of which the 

contract has been awarded are found forged/fake/not genuine at any time, the contract 

shall be cancelled and the contractor/bidder shall be recommended for blacklisting and 

debarred from taking part in tendering in University of Kashmir/Other Departments for a 

period of one year in the first instance, besides the performance security deposited for the 

said work shall be forfeited.  

 

7. The department will not be responsible for delay in online submission due to any reasons. 

8. For item rate method the unit rates and prices shall be quoted by the bidder entirely in Indian 

Rupees and the rates quoted shall be deemed to include price escalation and all taxes upto 

completion of the work. Deduction on account of taxes shall be made from the bills of the 

contractor on gross amount of the bill as per the rates prevailing at the time of recovery. 

The %age rate method requires the bidder to quote a percentage above / below / at par at the 

bottom of the BOQ percentage template for the work. The percentage quoted by the bidder shall 

be deemed to include price escalation and all taxes upto completion of the work. Deduction on 

account of taxes shall be made from the bills of the contractor on gross amount of the bill as per 

the rates prevailing at the time of recovery. 
 

10. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents. In no case 

they should attempt to create similar BOQ manually. 

11. Price escalation and Taxes: No price escalation shall be permissible. The deduction on 

account of taxes shall be made for the bills of the contractor for the gross amount of the bill 

as per the rates prevailing at the time of recovery.  

12. Bidders are advised to use "My Documents" area in their user on e-Tendering portal to store 

such documents as are required. 

 

http://www.jktenders.gov.into/
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13. In case of CRF and any other specified project. The relevant guidelines standard bidding 
document shall be followed. 

 

14. Instructions to Bidder (ITB) 
 

14.1 All bidders shall upload the following information and documents along with qualification 

criteria/qualification information with their bids:- 

a) All bidders shall upload Copies of original documents defining constitution/ legal status, 

place of registration and principal place of Business with Cell No. and correspondence 
address. 

b. Registration Card duly renewed/valid for the year 2024-25. 

c. All bidders shall upload verification certificate from concerned Chief Engineer/ 

Superintending Engineer of Enlistment Registration Card. 

d. All bidders shall upload e-challan and EMD as per NIT. 

e. All bidders shall upload Valid GSTIN Registration &  PAN Card.  

f. All bidders shall upload Scanned copy of GSTIN registration and latest clearance 

certificate FORM GST-3B of the last quarter/preceding Month to the Issuance of NIT. 

 

14.2 The bidder at his own responsibility and risk should visit and examine the site of work and its 

surroundings before submission of bid. 

 

14.3 Non attendance of pre-bid meeting will not be cause of disqualification of the bidder.  

14.4 All documents relating to the bid shall be in the English Language. 

15. General Conditions of Contract: - 
15.1 The date of start of the work shall be reckoned within one week from the date of issuance of 

LOI/Contract allotment as the case may be. 

Penalty for delay in completion: - ln case of delay in completion of work beyond stipulated period of 
completion, penalty up to maximum of 10% of the contract shall be imposed. 

15.2 Time extension: -Suitable time extension shall be granted in case of increase in scope of work 

and in the event of delay beyond control of contractor to be determined by the department. 

15.3 Advance Payments:-No mobilization advance/equipment advance shall be paid. 

15.4 Secured Advance:-No secured advance is admissible.  

15.5 Schedule of Payment:-The payment schedule shall be fixed after award of contract in favour of 

successful bidder, on the basis of availability of funds and value of work executed, shall be 

determined by the Engineer.  

15.6 Amendment of bidding document:-Before the deadline for submission of bids the employer 

may modify the bidding documents by issuing Addendum. 

15.7(a) The tender receiving authority reserves the right to accept or reject any tender or all 

tenders without assigning any reason thereof. 

15.7(b)The Employer reserves the right to accept or reject any bid and to cancel the bidding 

process and reject all bids, at any time prior to award of Contract, without thereby incurring any 

liability to the affected bidder or bidders or any obligations to inform the affected bidder or 

bidders of the grounds for the Employer’s action. 

16. Restoration of work:- On completion of contract the contractor shall be responsible to remove all un-

used material and restore all work in its original position at his own cost. 

17. Traffic regulations:-The contractor is bound to adhere to traffic regulations as is applicable from time 

to time and ensure arrangements of smooth regulation of traffic during execution of work. 
18. Arbitration:- The arbitration shall be conducted in accordance with the arbitration procedure stated 

in the J&K Conciliation and Arbitration Act No:-xxxv of 1997 issued vide SRO No:-403 vide 

Notification of J&K Govt., "Law Department" 11th December-I997. 
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19. Defect Liability period:- The DLP shall be Calculated from date of certified   completion   of work 

and period shall be 06 months. The defects noticed in the work during execution or D.L.P. shall be 

corrected by the Contractor within the length of time specified by the Engineer. If the contractor does 

not correct the defects pertaining to D.L.P. to the satisfaction of the Engineer within the time specified, 

the Engineer will assess the cost of having the defects corrected and contractor will pay this amount on 

correction of defects. 

20. The date of start of work shall be reckoned with in 07 (seven) days from the date of 

issuance of allotment/ Letter of    intent.  

21. In case the agency fails to execute the work, the performance security in the shape of 

CDR/FDR/BG and normal deposit shall be liable for forfeiture besides initiating other punitive 

actions against the defaulter without serving any notice. 

 

ALL KEY CONSTRUCTION MATERIAL shall have to be strictly as per prescribed 

specifications and approval of the Engineer In-charge. 

22. The Earnest Money of the Successful shall be released after successful completion of DLP 

Failure on part of the contractor to fulfill his obligations of maintenance schedules shall result in 

forfeiture of the deposits held for this purpose as well as the CDR/FDR/BG for this work. 
 

23. Safety:- The contractor shall be responsible for safety of all activities at site of work. 

24. Discoveries:- Anything of historical or other interest or of significant value unexpectedly discovered 

on the site shall be the property of the Govt. 

25. Tests:-The contractor shall be solely responsible for carrying out the mandatory tests required for the 

quality control at his own cost. 

26. Termination:- The employer may terminate the contract if the contractor causes a fundamental 

breach of the contract. 

27. Fundamental breach of contract will include:- 
a) Continuous stoppage of Work for a period of 30 days without authorization of Engineer in- charge.  

b) Contractor is declared bankrupt. 

c) Any evidence of involvement of contractor in corrupt practices. 
d) If the contractor indulges in willful disregard of the quality control measures put in place by the 

department. Contractor delays the completion of work beyond stipulated time of completion. 

e) Pursuant to the process of termination of defaulted contract, the employer reserves the right to 

invite fresh tender for the balance work at the risk and cost of defaulting contractor. 

f) If in case contractor failed to start /complete the work, within the stipulated time period, his 

Performance Security shall be forfeited after termination of the contract. Besides, the contractor shall 

be debarred from taking part in tendering of works in R&B Department/other departments for a period 

of one year. 

 

g) The Stage contractor will be required to keep sufficient stock of materials available with him. 

h) Unbalanced Bid:- In case bid of successful bidder L1 is found to be unbalanced, the bidder 

shall have to produce additional performance security in shape of CDR/ FDR /B.G within (7) 

days after opening of price bids, as per following break-up:- 

S.No Percentage of unbalance bid viz., advertised cost 
(50.00Lacs Approx.) on account of Low rates 

Additional Performance 
Security 

1. Upto and including 15% below Nil 

2. Greater than 15% to 20% below 2.50Lacs 

3. Greater than 20% to 25% below 5.00Lacs 

4. Greater than 25% to 30% below 7.50Lacs 

5. Greater than 30% below 10.00Lacs 
Additional security shall be released after 06-months from the date of issuance of allotment Letter. 

 In case the %age Percentage (Excess) quoted by the contactor over the bill of quantities is 

found higher than the estimated rate, then contractor will be called for negotiation of rate or 
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will be allotted on the basis of calculations made as per book of analysis of rates CPWD 

keeping in view the present market rates.  

 

28.  Besides attending the repair work of all nature the successful tenderer will be bound to execute 

works of petty original nature amounting upto Rs.5000/= in each individual case under stage rates 

which may extend upto Rs.50,000/=. 

29. The work required to be executed through the stage contractor should be taken up in hand by 

the stage contractor within two days from the date of written order from the EXEN/AEE concerned 

and to complete the same as per the time limit given under:- 

 

a. For works valuing   Re.1/- to Rs.500/=  1 day 
b. For work valuing   Rs.501/- to Rs.1000/=  3 days 
c. For work valuing   Rs.1000/- to Rs.2000/=  5 days 
d. For additional    Rs.1000/=   2 days. 

 

30 The electric stage contractor will be responsible for any damage done by him during execution 

and shall have to set right/replace at the contractor/firms cost.  In case of the further failure the 

same shall be got done though some other agency by the University.  The cost involved for 

restoration of such damages shall be recovered from the stage contractor. 

31. Materials available in the stores of the construction Division.  University of Kashmir will be 
supplied departmentally on the stock rates in vogue in the Division and shall have to be used 
by the contractor ordered by the department and shall used such materials most economically 
and exclusively for the purpose of work for which it has been issued.  In the event of loss or 
damage to the departmental stores the cost thereof will be recovered from the contractor at 
double the stock rates.  All the unconsumed materials (Departmental) shall be returned by the 
contractor to the stores at once.  In case of his failure to do so he will be liable to pay the cost 
of the same at double rates assessed by Engineer-in-Charge. 

 

32. Major Labour Laws applicable to establishment engaged in building and other construction Work:-  

a) Workmen compensation act 1923. 

b) Payment of Gratuity Act 1972. 

c) Employees P.F. and Miscellaneous Provision Act 1952.  

d) Maternity Benefits Act 1951. 

e) Contract Labour (Regulation & Abolition) Act 1970. 

f)  Minimum Wages Act 1948. 

g) Payment of Wages Act 1936.  

h) Equal remuneration Act 1979.  

i) Payment of bonus Act 1965. 

j) Industrial disputes Act 1947. 

k) Industrial employment standing orders Act 1946.  

l) Trade Union Act 1926. 

m) Child Labour (Prohibition & Regulation) Act 1986. 

n) Inter State Migrant workmen's (Regulation of employment & Conditions of service)Act 1979.  

o) The Building and other Construction workers (Regulation of employment and Condition of service) Act 

1996 and the Census Act of 1996. 

p) Factories Act 1948. 

q) Compliance with Labour Regulation Laws of J&K. 
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r) Specification/Quality Control:- 

A) All items of works shall conform to specifications as per IRC/ MORTH/ NBO/ CPWD/ SSRI 

Any other prescribed specifications. 

B) All items should be approved by the concerned Department before use. 

C) Certification of Material shall be submitted for reference and record. 
 

s) Insurance:- Insurance cover to Labour I Machinery I Work I Plant material I Equipment by 

the contractor shall be mandatory. 
 

t) Laws Governing the Contract: -The contract shall be governed by Laws of the land. 

Court's Jurisdiction:-In case of disputes/differences between contractor and Department the 

jurisdiction shall be J&K. 
   

u) Time Extension: - 
a) The work is to be completed within the time limit specified in the NIT and the time of 

completion will also increase I decrease in proportion with additional I deleted quantum of 

work depending upon the actual quantum of work. 

b) Request for extension of time shall be made by the contractor in writing not later than fifteen 

days of happening of the event causing delay. The contractor shall also indicate in such a 

request the period for which extension is desired. 

c) Abnormal /bad weather or Serious loss or damage by fire or Civil commotion, strike or 

lockout (other than among the labour engaged by the contractor) affecting any or the trades 

employed on the work, or Non availability of departmental stores.  

d) Any other cause which in the absolute discretion of the accepting authority is beyond the 

contractor's desire. 

e) On contractor's representation based on the grounds as detailed above the time for completion 

of the work may be extended by a period considered reasonable by the Department. 

f) Extension of time shall be also admissible in the event of temporary suspension 

of work. 

g) The works shall be subject to the inspection by State Inspection Authority if applicable at the 

time of completion of work for clearance and all charges on account of inspection shall be 

borne by the contractor. 

33. The tender/bid is liable to rejection if it does not fulfill the requirements as laid down in 

NIT.  

All other terms conditions are as per PWD Form 25 (Double agreement Form) and 

detailed                                                          NIT issued vide this office No. F(UCD) (Electr. Stage 2024-25)/KU/75/23 DATED: 

13/03/24.                                                              

 

 

 

Executive Engineer 

No: F (UCD) (Electr. Stage 2024-25) KU/75/23 
Dated:-13-03-2024 
  
 
 

 


